A
Washington State
'7’ Department of Transportation
NOTICE TO CONTRACTORS
HIGHWAY CONSTRUCTION

May 24, 2010

Sealed bids will be received in the Bid Room SA-19, located on the service level of the Department of
Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O.
Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until
11:00.59 am Pacific Time, on the dates shown below.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier’s check or surety
bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder

fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited.
Bonds submitted on other than the bond form provided by the department may be subject to rejection.

It is the Washington State Department of Transportation’s (WSDOT) policy to assure that no person shall, on the
grounds of race, color, national origin and sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded
from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded
programs and activities. Any person, who believes his /her Title VI protection has been violated, may file a complaint
with WSDOT’s Office of Equal Opportunity (OEO). For Title VI complaint forms and advice, please contact OEO’s
Title VI Coordinator at (360) 705-7098.

WSDOT hereby gives public notice that it is the policy of the department to assure full compliance with Title VI of
the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, and related statutes and regulations in all
programs and activities. Persons wishing information may call the Washington State Department of Transportation,
Office of Equal Opportunity at (360) 705-7098.

The right is reserved to reject any and all bids and to waiver informalities in the bidding.

Bidding proposal may not be issued to bidders unless they are prequalified, except where otherwise provided in

Plans and Specification. For those contractors who are not prequalified, application for prequalification will be
submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the
Prequalification Engineer no less than fifteen days prior to the scheduled bid opening to receive consideration for
issuance of a bidding proposal for that bid opening.

Informational copies of plans and specifications are on file in the office of the County Engineer of the County in
which the work is situated, the chapter offices of the Associated General Contractors of America in Seattle, Spokane,
and Tacoma, and the offices of the Regional Administrators or the Headquarters of the Department of Transportation,
where they may be inspected. The use of informational proposals shall be allowed only upon written request and will
be accepted only when written authority for their use has been granted.

FEE

Project Documents will be furnished for the non-refundable fee of: $25.00 Plus Sales Tax
(Remittance may be made to the Washington State Treasurer and sent to the address below).

TO ORDER PLANS AND SPECIFICATIONS PLEASE CALL (360) 705-7835 (from 8:00 am to 5:00 pm) or
(360) 705-7014 (24-Hour Recording). To order by mail, the address is: Contract Ad & Award Administration
Office, Washington State Department of Transportation, P.O. Box 47360, Olympia, WA 98504-7360.
Current Bid Results are available through the Internet address below.

Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists,
Award/Bid Status, and Bid Tabulations are available on the Internet at:
http://www.wsdot.wa.gov/biz/contaa

ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID
PREPARATION.


http://www.wsdot.wa.gov/biz/contaa

Americans with Disabilities Act (ADA) Information

If you would like copies of this document in an alternative format - large print, Braille, cassette tape, or on computer
disk, please call Washington State Telecommunications Relay Service TT 1-800-833-6388, Tele-Braille 1-800-833-
6385, Voice 1-800-833-6384, and ask to be connected to (360) 705-7097.

Individuals requiring reasonable accommodation may request written materials in alternate formats, sign language
interpreters, physical accessibility accommodations, or other reasonable accommodation by contacting the event
sponsor Dave Mariman 360-705-7017 , usually 2 weeks before the bid opening. Persons with hearing impairments
may call Washington State Telecommunications Relay Service TT 1-800-833-6388 Tele-Braille 1-800-833-6385,
Voice 1-800-833-6384, and ask to be connected to the event sponsor’s phone number.

Pre-Advertisment Notice

The following Project is tentatively scheduled for advertisement in early June 2010. Plans and specifications will be
available after advertisement by calling (360)705-7835.

Prospective bidders shall contact Mike Rowswell at: phone (360)705-7930 for project information.

Whitman, Spokane, Grant, Lincoln, Adams Counties. Palouse River and Coulee City Railroad System (CL 54,
$600,000 - $700,000) Prequalification required. A State Project. Requires rehabilitating railroad bridges, including
such items as: shim piles and caps; post piles; replace braces, mudsills, caps, deck ties, and stringers; frame bents;
and miscellaneous work items.

BID OPENING THURSDAY, JUNE 3, 2010

*1. ( KING) EB WEST PORTAL MERCER ISLAND LID — DRAINAGE REPAIR (CL50r 1 & 15,
$250,000 - $300,000) CONTAINS VOLUNTARY MWBE GOAL.: 19%. A State Project on 1-90, MP 5.93
to MP 6.04. Requires: Removing pavement, structure excavation, underdrain pipe, catch basins, surfacing,
concrete pavement, erosion control, pavement marking, traffic control and other work. 17 Working days.
Involves 37 items. 594 LF underdrain pipe, 190 CY cement conc pvmt, 356 EA corrosion resistant dowel
bar, 410 EA tie bar with drill hole, 15110 LF profiled plastic line, 8 HUND raised pvmt marker, 320 CY
struct excav CL B incl haul, 3880 SF shoring or extra excav CL B, 280 CY gravel backfill, 840 SY const
geotextile. Lump Sum Bids for: Temp traffic control, traffic data accum & ramp meter sys, cure box, clean
exist drain struct, SPCC plan.(XL-3628)(109043A)(10A020)(7951)(3 of 3)

*2. (KING) PEASLEY CANYON VICINITY UNSTABLE SLOPE (CL 1 or 6, $750,000 - $1,000,000)
CONTAINS CONDITION OF AWARD DBE GOAL: 13%. F. A. No. ER-1002(008) on SR 18, MP 1.98 to
MP 2.33. Requires: Constructing a soldier pile wall, guardrail, concrete barrier, signing, pavement marking,
electrical, modifying communication system, paving, temporary erosion and sediment control, drainage,
traffic control and other work. 60 Working days. Involves 55 items. 760 LF shaft, 1520 LF furnish soldier
pile, 5820 SF lagging, 184 T HMA CL 1/2 IN PG 64-22, 800 LF compost sock, 800 LF high visibility fence,
600 LF precast conc barrier, 1450 LF remove & reset exist perm barrier, 2910 LF paint line, 1850 LF
profiled plastic wide lane line. CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH. Lump Sum
Bids for: Electrical sys mod, comm conduit sys, temp traffic control, struct survey, rdwy survey, SPCC plan.
(XL-3740)(101802G)(10A022)(7949)(3 of 3)

*3. (KING & KITTITAS) INTELLIGENT TRANSPORTATION SYSTEM — FLOWMAP & COMMS

falale UPGRADE (CL 41, $400,000 - $500,000) A State Project on 1-90, MP 33.11 to MP 107.68. Requires:
Installing intelligent transportation systems, traffic control and other work. 50 Working days. Involves 61
items. 1 EA beam guardrail flared term, 50 LF precast conc barrier. Lump Sum Bids for: ITS, temp traffic
control, SPCC plan. (XL-3723)(5090901)(10Y005)(7954)(3 of 3)(1)

*4, (PIERCE) PORTLAND AVENUE TO PORT OF TACOMA ROAD —NB HOV STAGE 1 (CL 1 or 6,

** $20,000,000 - $25,000,000) CONTAINS VOLUNTARY MWBE GOAL: 12%. A State Project on I-5, MP

ke 134.62 to MP 136.05. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: Constructing
structural earth retaining walls, widening and seismic retrofit of three bridges, embankment compaction,
excavation, ground improvements, HMA pavement, high mast illumination system, storm sewer, traffic
control and other work. 270 Working days. Involves 206 items. 10700 CY rdwy excav incl haul, 7410 CY
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pond excav incl haul, 40 T select borrow incl haul, 127540 T gravel borrow incl haul, 2935 T sand drain
blanket, 53630 CY embank comp, 21 EA grate inlet, 776 LF cement conc gutter, 1168 LF underdrain pipe,
2290 LF test storm sewer pipe, 477 LF plain conc storm sewer pipe, 527 LF CL V reinf conc storm sewer
pipe, 813 LF sch A storm sewer pipe, 336 LF ductile iron storm sewer pipe, 253 LF PVC sanitary sewer
pipe, 1977 CY struct excav CL A incl haul, 547 CY soil excav incl haul, 315144 LB st rebar, 3657 LF CSL
access tube, 1088 CY conc CL 4000, 547 CY conc CL 4000P, 1746 LF prestressed conc girder, 1358 LF
traffic barrier, 19000 SF conc fascia panel, 187 EA epoxy coated soil nail, 12 EA soil nail verification test
and proof test, 4700 SF struct earth wall, 696 SY bridge approach slab, 2250 T crushed surface base course,
1280 THMA CL 1/2 IN PG 64-22, 1420 T HMA CL 1/2 IN PG 70-22, 2030 SY perm erosion control
blanket, 2361 SY stabilized const entrance, 5050 LF silt fence, 2230 LF high visibility fence, 1835 CY
treatment liner, 1977 LF beam guardrail, 925 LF precast conc barrier, 392 LF single slope conc barrier, 2824
LF temp conc barrier, 2500 LF temp conc barrier with scupper, 3880 LF remove & reset exist perm barrier,
26160 LF paint line, 4050 LF plastic wide lane line, 50810 LF temp pvmt marking, 1531 SF const signs CL
A, 2600 CY struct excav CL B incl haul, 11720 SF shoring or extra excav CL B, 2559 LF coated chain link
fence, 17 EA man hole, 117 LF trenchless const, 29900 SF geosynthetic retaining wall, 20600 SF
geosynthetic reinforced slope, 21300 CY gravel borrow incl haul, 3900 SF shotcrete facing, 1 EA SCC test
area, 13320 CY SCC ground improvement, 2 EA stone column test section, 90235 CY stone column ground
improvement. CONTAINS MINIMUM BID ITEM: TYPE C PROGRESS SCHED: Lump Sum Bids for:
Shoring or extra excav CL A, seismic retrofit, column jacketing, perm signing, bridge mounted sign bracket,
illum sys, traffic signal sys, ITS, temp traffic control, pedestrian control & protect, struct survey, clean exist
drain struct, field office bldg, health & safety plan, deep aquifer depressurization sys const, embankment
settlement monitoring, SPCC plan. SUPERSTRUCTURE INCLUDES: 210291 LBS epoxy coated st rebar,
14769 LBS st rebar, 521 CY conc CL 4000D, 77 CY conc CL 4000, 96 EA elastomeric bearing pads, 102
EA elastomeric girder stop pads, 7 EA plug exist bridge drain, 358 LF expansion jnt sys, 1034 LF expansion
jnt mod, 4 EA bridge drains. SIESMIC RETROFIT INCLUDES: 106570 LBS st rebar, 325 CY conc CL
4000, 5722 LF drill holes, 549 EA elastomeric girder stop pads. COLUMN JACKETING INCLUDES:
1291 CY struct excav CL A incl haul, 119283 struct st, 34 CY grout. (XL-3498)(300509N)(09C525)(7946)
(6 of 5)6)(3)

BID OPENING WEDNESDAY, JUNE 9, 2010

*1.

*k*

(KING)SR 161/SR 18 INTERCHANGE IMPROVEMENTS (CL 1 or 6, $50,000,000 - $75,000,000)
CONTAIN VOLUNTARY MWBE GOA: 15%. A State Project on I-5, MP 140.64 to MP 142.95.
CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: Grading, constructing storm drainage
systems, bridges, retaining walls, paving, installing water lines, concrete barriers, guardrails, pavement
markings, permanent signing, signal and illumination systems, ITS, erosion control and planting, traffic
control and other work. 660 Working days. Involves 344 items. 69260 CY rdwy excav incl haul, 26350 CY
pond excav incl haul, 196020 T gravel borrow incl haul, 106060 CY embank compact, 6150 CY low
permeable soil, 4925 CY ditch excav incl haul, 5075 T quarry spalls, 7124 LF underdrain pipe, 902 LF
stream const, 6329 LF sch A storm sewer pipe, 1275 LF sch B storm sewer pipe, 679 LF furnish & jacking st
casing pipe, 1248 LF media filter drain, 808 LF duct iron pipe, 154 LF st casing pipe, 8516 CY struct excav
CL A incl haul, 1518 LF furnish & place temp casing, 476 LF shaft, 450 LF soldier pile, 1129940 LB st
rebar, 1776 LF CSL access tube, 5854 CY conc CL 4000, 7424 LF prestressed conc girder, 26446 SF conc
fascia panel, 1305 EA epoxy coated soil nail, 48 EA soil nail verification test and proof test, 51486 SF struct
earth wall, 6894 SF temp struct earth wall, 34068 CY backfill incl haul, 395 SY bridge approach slab, 25525
T crushed surface base course, 4514 CY cement conc pvmt, 5340 EA corrosion resistant dowel bar, 25468 T
HMA CL % IN PG 64-22, 107518 SY temp erosion control blanket, 4956 SY stabilize const entrance, 3 EA
tire wash, 21783 LF silt fence, 17651 LF temp curb, 2391 LF sandbags, 22 ACRE erosion control seed,

fert, mulch, 1765 CY topsoil, 1209 EA american brooklime, 1207 EA broadfruit bur-reed,
3628 EA douglas fir, 1209 EA European bur-reed, 1781 EA hardstem bulrush, 3113 EA nootka rose, 2486
EA oceanspray, 1012 EA pacific ninebark, 2174 EA red osier dogwood, 2924 EA small fruited bulrush,
1580 EA western red cedar, 38 EA log with rootwad, 2276 CY soil amend, 3284 CY bark or wood chip
mulch, 30990 LF high visibility fence, 4080 LF extruded curb, 10106 LF beam guardrail, 25 EA beam
guardrail non-flare term, 1146 LF conc barrier anchor, 1002 LF cast-in-place conc barrier, 30365 LF temp
conc barrier, 99950 LF plastic line, 87660 LF profiled plastic line, 48770 LF profiled plastic wide lane line,
437080 LF temp pvmt marking, 1950 LF directional boring, 3214 SF const signs CL A, 18952 CY struct
excav CL B incl haul, 62805 SF shoring or extra excav CL B, 2000 MGAL water, 2278 LF cable fence,
1249 LF chain link fence, 3260 LF wire fence, 1010 LF barbless two-wire fence, 6420 SY const geotextile,
627 EA sensitive area sign, 21296 SF shotcrete facing. CONTAINS MINIMUM BIS ITEMS: TYPE C
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*2.

*k*k

*3.

PROGRESS SCH & SCHEDULE UPDATE Lump Sum Bids for: Box culvert, shoring or extra excav CL A,
struct low alloy st, precast reinf conc three sided struct, mod expansion jnt sys, high mast luminaire
foundation, perm signing, sign bridge, cantilever sign struct, illum sys, traffic data accum and ramp meter
sys, CCTV sys, communication conduit sys, communication cable and interface, video, voice & data
distribution & trans sys, HAR sys, WIM sys, traffic signal and illum sys, traffic signal interconnect sys, temp
traffic control, pedestrian control and protect, struct survey, rdwy survey, crosswalk barricade, confirm scale,
field office bldg, mitigation site access, SPCC plan. SUPERSTRUCTURE INCLUDES: 1280600 LBS
epoxy-coated st rebar, 76200 LBS st rebar, 4597 CY conc CL 4000D, 266 CY conc CL 4000, 9 EA bridge
grate inlet, 36 EA elastomeric bearing pad, 68 EA elastomeric girder stop pad. (XL-2786)(800502K)
(09A802)(7936)(7 of 8)(2)

(SNOHOMISH) EBEY SLOUGH BR. REPLACE BRIDGE (CL 1 or 6, $25,000,000 - $35,000,000)
CONTAINS VOLUNTARY MWBE GOAL: 5%. A State Project on SR 529, MP 5.98 to MP 6.50.
CONTAINS APPRENTICE UTLIZATION REQ: 15%. Requires: Replacing bridge, excavating, grading,
drainage, surfacing, paving with hot mix asphalt, pavement marking, permanent signing, illumination, water
quality features, relocating utilities, erosion control, traffic control and other work. 763 Working days.
Involves 221 items. 10380 CY rdwy excav incl haul, 50660 T gravel borrow incl haul, 34160 CY embank
comp, 6503 SY stone column soil improve, 234 T quarry spalls, 1 EA stormfilter vault, 2570 LF test storm
sewer pipe, 1598 LF CL V reinf conc storm sewer pipe, 560 LF ductile iron pipe, 2590 CY struct excav CL
Aincl haul, 12 EA furnish & drive st test pile, 3568 LF furnish st pile, 20 EA drive st pile, 1308 CY excav
within st pile, 266900 LB epoxy-coated st rebar, 313300 LB st rebar, 994 CY conc CL 4000, 1237 CY conc
CL 4000P, 1807 LF bridge rail, 1460 LF pedestrian barrier, 390 SY bridge approach slab, 8526 T crushed
surface base course, 6830 T HMA CL 1/2 IN PG 64-22, 24910 SY temp erosion control blanket, 2970 LF
silt fence, 7340 LF wattle, 2552 CY topsoil, 742 EA hookers willow, 11346 EA salal, 16160 EA hardstem
bulrush, 4035 EA lyngby sedge, 85 LF live stake row, 417 CY coarse compost, 512 CY bark or wood chip
mulch, 4680 LF high visibility fence, 1200 SY custom seed mix seed, mulch, 1034 LF cement conc traffic
curb & gutter, 1291 LF extruded curb, 765 LF beam guardrail, 3905 LF temp conc barrier, 8020 LF plastic
line, 3930 LF profiled plastic line, 3390 LF plastic wide line, 15840 LF temp pvmt marking, 3000 LF
conduit pipe, 1530 LF pedestrian screening, 5520 LF install conduit pipe, 6213 LF conduit pipe, 1210 CY
struct excav CL B incl haul, 2960 SF shoring or extra excav CL B, 706 SY cement conc sidewalk, 181 SY
cement conc sidewalk with raised edge, 6456 SF temp retain wall, 340 LF temp fence, 210 LF chain link
fence with barbed wire. CONTAINS MINIMUM BID ITEMS: TYPE C PROGRESS SCH, SCH
UPDATES. Lump Sum Bids for: Abandon/remove exist water main, shoring or extra excav CL A, struct
low alloy st, rdwy deck, perm signing, temp illum sys, illum sys, traffic signal sys, temp traffic control,
pedestrian control & protect, cure box, struct survey, rdwy survey, clean exist drain struct, field office bldg,
health & safety plan, bird exclusion maint, cofferdam, work plan for contaminated material, pier demolition
sediment storage, vibration & settlement/displacement monitoring, SPCC plan. SUPERSTRUCTURE
INCLUDES: 518600 LBS epoxy-coated st rebar, 31500 LB st rebar, 1820 CY conc CL 4000D, 280 CY
conc CL 4000, 14 EA elastomeric bearing pads, 12 EA elastomeric girder stop pads, 144 LF expansion jnt —
strip seal.(XL-1137)(152908E)(10A008)(7948)(5 of 6)(1)

(CLALLAM & JEFFERSON) SIMDARS RD TO OLD GARDINER RD — PAVING (CL 4, $3,000,000 -
$4,000,000) CONTAINS CONDITION OF AWARD DBE GOAL: 3%. F.A. No. NH-0101(320) on US 101,
MP 266.66 to MP 275.75. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: Pavement
repair, preleveling, planing bituminous pavement, HMA overlay, monument case and cover, adjust catch
basins and junction boxes, centerline and shoulder rumble strips, recessed pavement markers, pavement
marking, traffic control and other work. 40 Working days. Involves 44 items. 1300 SY pvmt repair excav
incl haul, 15 M1 shoulder finish, 2420 SY plane bit pymt, 2900 T HMA CL 3/8 IN PG 64-22, 25240 T HMA
CL 1/2 IN PG 64-22, 157680 LF paint line, 3244 LF painted wide line, 9 MI centerline rumble strip, 10 Ml
shoulder rumble strip, 61140 LF temp pvmt marking, 565 SF const signs CL A. Lump Sum Bids for: Temp
traffic control, SPCC plan. (XL-3529)(310101D)(09C523)(7953)(3 of 4)




*4,

(LEWIS)DAVISON RD VIC. BANK EROSION REPAIR (CL 1 or 19, $1,500,000 - $2,000,000)
CONTAINS CONDITION OF AWARD DBE GOAL: 5%. F.A No. ER-0902(346) SR 508, MP 29.82 to MP

30.53. Requires: Installing boulder anchor system, boulders, grate inlets, beam guardrail, seeding, fertilizing,
mulching, traffic control and other work. 30 Working days. Involves 38 items. 3320 T light loose riprap,
11080 T boulders, 658 T crushed surface base course, 695 LF remove & reset beam guardrail, 3300 LF paint
line, 542 SF const signs CL A, 3300 LF paint line, 542 SF const signs CL A 1140 SY plane bit pvmt, 695 LF
remove & reset beam guardrail, 1664 SY const geotextile. Lump Sum Bids for: Ductile iron pipe, portable
temp traffic control signal, temp traffic control, boulder anchor sys, SPCC plan. (XL-3734)
(450810S)(10X311)(7955)(2 of 3)

BID OPENING WEDNESDAY, JUNE 16, 2010

1.

(KING) S HUDSON ST TO WARD ST AUTOMATED VIADUCT CLOSURE GATE SYSTEM (CL
16, $1,500,000 - $2,000,000) CONTAINS CONDITION OF AWARD DBE GOAL: 8%. F.A. No. NHS-
0099(109) on SR 99, MP 27.92 to MP 33.08. Requires: Installing vertical traffic gates, seismometers along
with corresponding communication equipment, power, barrier, signing, erosion control, traffic control and
other work. 90 Working days. Involves 55 items. 62 LF beam guardrail, 3 EA protective vehicle, 450 LF
directional boring. CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH. Lump Sum Bids for:
Shoring or extra excav CLA, gate foundations & platforms, gate sys, uninterruptible power supply sys,
seismic sys, communication cable & interfaces, video, voice & data dist & trans sys, electrical sys mod,
electrical power sys, temp traffic control, pedestrian control & protect, struct survey, rdwy survey, health &
safety plan, SPCC plan.(XL-3697)(809935A)(10A016)(7959)(1 of 3)

BID OPENING WEDNESDAY, JUNE 23, 2010

*1.

**

*k*

(SNOHOMISH) 196™ ST (SR 524) INTERCHANGE- SB BRAIDED RAMP (CL 1 or 6, $25,000,000 —
$35,000,000) CONTAINS VOLUNTARY MWBE GOAL: 13%. A State Project on I-5, MP 181.55 to MP
183.36. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: Constructing a prestressed
concrete girder bridge, retaining walls, monotube sign bridge, bridge mounted sign brackets, drainage,
installing catch basins, storm sewer detention vaults and treatment pond, pavement planing, paving with
HMA, beam guardrail, concrete traffic barrier, illumination systems, permanent signing, pavement marking,
erosion/water pollution control and planting, traffic control and other work. 360 Working days. Involves 244
items. 76025 CY rdwy excav incl haul, 2292 CY unsuitable foundation excav incl haul, 83452 T gravel
borrow incl haul, 45525 CY embank comp, 3593 T quarry spalls, 9470 LF underdrain pipe, 938 CY media
filter drain, 3340 SY geomembrane, 89 EA catch basin, 11054 LF test storm sewer pipe, 10499 LF sch A
storm sewer pipe, 508 LF furnish and jack st casing pipe, 2616 CY struct excav CL A incl haul, 5130 CY
gravel backfill, 9019 LF shaft, 8613 LF furnish soldier pile, 188900 LB st rebar, 1382 CY conc CL 4000,
2280 LF prestressed conc girder, 18096 SF lagging, 2564 LF sew traffic barrier, 374 LF sew pedestrian
barrier 28851 SF conc fascia panel, 445 EA encapsulated soil nail, 46275 SF struct earth wall, 18062 CY
backfill incl haul, 1230 T permeable ballast, 17347 T crushed surface base course, 48713 SY plane bit pvmt,
53400 SY special plane bit pvmt, 25624 T HMA CL 1/2 IN PG 64-22, 60000 SY plastic covering, 7482 LF
silt fence, 5438 LF temp curb, 2 EA chitosan-enhanced sand filtration sys, 8760 HR operation of chitosan-
enhanced sand filtration sys, 898 CY topsoil, 1040 EA beaked hazelnut, 1053 EA nootka rose, 3738 EA
snowberry, 2001 EA vine maple, 3501 EA wax myrtle, 1248 EA hardstem bulrush, 1134 EA indian pond
lily, 2951 EA sawbeak sedge, 2951 EA small-fruited bulrush, 1415 CY soil amend, 1471 CY bark or wood
chip mulch, 2730 LF high visibility fence, 4600 LF extruded curb, 7954 LF beam guardrail, 10 EA beam
guardrail trans section, 960 LF precast conc barrier, 2828 LF single slope conc barrier, 210 LF CIP
differential grade conc barrier, 9838 LF temp conc barrier, 53943 LF plastic line, 39637 LF profiled plastic
line, 6835 LF profiled plastic wide lane line, 24379 LF plastic wide line, 195018 LF temp pvmt marking,
29694 CY struct excav CL B incl haul, 80498 SF shoring or extra excav CL B, 782 CY gravel backfill, 850
MGAL water, 3450 LF temp const fence, 3432 LF chain link fence, 16917 SY const geotextile, 8110 SF
shotcrete facing. CONTAINS MINIMUM BID ITEMS: TYPE C PROGRESS SCH & SCH UPDATE.
Lump Sum Bids for: Precast reinf conc detention vault, shoring or extra excav CL A, stormwater chemical
treatment plan, data summary report, sign bridge, bridge mounted sign bracket, temp illum sys, illum sys,
traffic data accum and ramp meter sys, temp ramp meter sys, CCTV, comm cables & interfaces, comm
conduit sys, HAR sys, rd/weather environmental sensor station, video, voice & data dist & trans sys, temp
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traffic control, temp dewatering sys, cure box, struct survey, rdwy survey, health & safety plan, SPCC plan.
SUPERSTRUCTURE INCLUDES: 43800 LB st rebar, 291 CY conc CL 4000D, 130 CY conc CL 4000,
2340 LF plastic waterstop, 1030 SY membrane waterproofing.(XL-2628)(100537B)(09A030)(7945)

(4 of 6)8)(1)

BID OPENING WEDNESDAY, JUNE 30, 2010

1.

(WHATCOM) DOWNTOWN BELLINGHAM ON/OFF RAMPS RAMP RECONSTRUCTION (CL 1
or 6, $5,000,000 - $7,500,000) CONTAINS CONDITION OF AWARD DBE GOAL: 18% F.A. No. IM-
ITS-0055(238) on I-5, MP 251.95 to MP 254.86. CONTAINS APPRENTICE UTILIZATION REQ:
15%. Requires: Lengthening ramps by grading, construction of soldier pile walls, planing bituminous
pavement, paving with hot mix asphalt, pavement marking, installation of guardrail, concrete barrier and
permanent signing, illumination system, ITS traffic data accumulation and ramp metering system, erosion
control and planting, replacing off ramp sign bridge, traffic control and other work. 160 Working days.
Involves 137 items. 14755 CY rdwy excav incl haul, 17200 T select borrow incl haul, 9305 CY embank
comp, 1640 LF cement conc gutter, 2857 LF underdrain pipe, 10 EA catch basin, 1179 LF test storm sewer
pipe, 1231 LF CL V reinf conc storm sewer pipe, 5052 LF shaft, 7099 LF furnish soldier pile, 15948 SF
lagging, 20245 SF conc fascia panel, 1772 SY prefabricated drain mat, 112 EA perm ground anchor, 3055 T
crushed surface base course, 5450 SY plane bit pyvmt,4815 T HMA CL 1/2 IN PG 64-22, 5890 LF
longitudinal jnt seal, 5500 SY temp erosion control blanket, 16 EA stabilized const entrance st plate, 2725
LF silt fence, 3820 LF wattle, 3100 LF temp curb, 205 EA douglas fir, 156 EA shore pine, 794 EA nootka
rose, 1421 EA snowberry, 398 EA tall oregon grape, 6759 EA salal, 265 CY coarse compost, 661 CY soil
amendment, 661 CY bark or wood chip mulch, 3100 LF extruded curb, 3025 LF beam guardrail, 2030 LF
temp conc barrier, 410 EA temp flex guide post, 18560 LF paint line, 1500 LF plastic wide line, 29080 LF
temp pvmt marking, 1800 SF const signs CL A, 3900 LF chain link fence, 1540 LF glare screen, 3731 SY
const geotextile. CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCH. Lump Sum Bids for:
Perm ground anchor verification test, perm signing, sign bridge, temp illum sys, illum sys, ITS traffic data
accumulation and ramp meter sys, temp traffic control, cure box, struct survey, health & safety plan, SPCC
plan.(XL-2774)(100585Q)(10A001)(7962)(1 of 5)

Paula J. Hammond, P.E.
Secretary of Transportation

* Previously Advertised
**  Extended
***  Revised

Projects awarded the week of May 17, 2010

(Snohomish) Lundeen Parkway to SR 92 Intersection Improvements and Widening - #7920 —Granite
Construction Company, Everett, WA 98201-1927 - $10,921,000.00

(King) 160™ Ave SE to Covington City Limits - Paving - #7921 — Lakeside Industries, Inc., Covington, WA
98042-8394 - $1,079,312.62

(Kittitas) Keechelus Dam to Cabin Creek WB — Paving - #7935 — Granite Northwest, Inc., Yakima, WA
98901-9354 - $1, 980, 480.00

(Kitsap) Unnamed Tributary and Bjorgen Creek Fish Passage - #7944 — Frank Coluccio Construction
Company, Seattle, WA 98118-5693 - $3,847,643.00

(Grays Harbor & Thurston) Elma Vic to Old Highway 9 SW Paving and Centerline Rumble Strips - #7939 —
Granite Construction Company, Tumwater, WA 98501-7228 - $1,453,914.70

(King) Issaquah-Hobart Rd Retaining Wall Repair - #7940 — SB Structures, LLC, Kent, WA 98031 -
$935,794.25



